LAKE COUNTY

FLORIDA

January 20, 2012

Charles W. Roberts, 111, President
C. W. Roberts Contracting, Inc.
3372 Capital Circle NE
Tallahassee, FL. 32308

Re: CR-44 Intersection with CR-44 Leg A, Project No. 2011-07, Bid No. 12-0008
Dear Charles W, Roberts, I11:

Enclosed for your records is an original of the Agreement with Lake County for the referenced
project. This letter also serves as Notice to Proceed with construction.

Please be advised the contract time will begin 30 days after recelpt of this Notice, and
construction shall be completed within 120 consecutive calendar days thereafter, by June 22,
2012.

If ydu should have any questions, please do not hesltate to contact my office at (352) 483-

Jim Stiv . \P.E., P.L.5.
Director

J5jr:smed
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Charles W. Roberts, III
January 20, 2012
Page 2

cc:  Jimmy Conner, County Commissioner, District 3
Darreh Gray, County Manager
Sanford A. Minkoff, County Attorney
Fred Schneider, County Engineer
Lori Conway, Road Operations Divislon Manager
Dennis Warren, Road Operations Superintendent
Dehi Tinls, Financial Coordinator
Jeff Johnson, Construction Inspection Supervisor
Charlie Kent, Maintenance Area I Supervisor
Denls Dietz, Traffic Operations Supervisor
Connie Rodgers, Staff Accountant, Finance Audlit & Budget
Boardl Support (with original agreement)
Susan Dugan, Contracting Officer, Procurement Services (with one copy of Agreement}




THIS FORM ISSUED TO:

(LW Yoberls Contaclina Toc.

VOID IF USED BY ANY OTHERJCONTRACTOR

BID NO, 12-0008

| BIDDING DOCUMENT

LAKE COUNTY
FLORIDA

| o
4
"f INSTRUCTIONS TO BIDDERS, GENERAL COMNDLTIONS,
SPECIAL PROMISIONS AND TECHNICAL SPECIFICATIONS,

BID FORM, CONTRACT FORM, CONTRACT BOND FORM

FOR

CR-44 INTERSECTION WITH CR-44 LEG A
PROJECT NO. 2011-07, BID NO, 12-0008

ROADWAY COMSTRUCTION

Plans Prepared by: Lake County Department of Public Works, Pat Magno, Jr., P.E,

Design Division Contact: Lake County Department of Public Works, Pat Magne, Ir., P.E,

NOTE: Attach Your Bid Bond or Letter of Credit to This Document. All Extensions Must
Be Carfled Out. Any Changes Made in Unit Bld Prices Must Be Initialed by

Bldder.




This Motice to be issucd if a Pre Bid Conference Is to e held,

NON-MANDATORY PRE-BID CONFERE NOT

BID NO. 12-0008

CR-44 INTERSECTION WITH CR-44 LEG A |
PROJECT NO, 2011-07

In Lake County, Florlda

Mon-Mandatory Pre-Bid Cunferen&}ﬁ

b,

THE ATTENTION OF PROSPECTIVE BIDDERS 13 DIRECTED TO THE NON-MANDATORY
PRE-BID CONEERENCE TO BE CONDUCTED AT THE DATE, TIME AND PLACE IMNDICATED
BELOW,

DATE: September 22, 2011
TIME: 9:00 AM

Department of Public Works
437 Ardice Avenue
Eustls, FL 32726

The County will point out specific job conditions which are difficult to describe or show on
the Drawings. Questions that require additional clarification will be covered by an
addendum which will be Issued following the Non-Mandatory Pre-bid conference.

it
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DIVISION A
INSTRUCTIONS TO BIDDERS
LAKE COUNTY TRANSPORTATION CONSTRUCTION PROGRAM

EFINITIO

Whenever the following terms, or pronouns used In place of them, are used in these
Contrack Documents, they shall have the meanings given below:

Addendum ~ A modification, revision or clarification of the Plans ot other Contract
Documents, lssued by the Engineer and distributed to prospective bidders before the
opening of bids.

f nt 1011) ners — Governing body of Lake County, hereinafter
referred to as the Board,

Calenday Day ~ Every day shown on the calendar, ending and beginning at Midnight.

Change Order — A written order Issued by the Engineer In accordance with Board
policy, and accepted by the Contractor directing certain changes, additions of
reductions In the work or In the materfals used.

Consultant — The Professlonal Englneer or Engineering Firm registered in the State of
Florida who performs Professional Engineerlng Services for the County, other than
County personnel. The Consultant may be the Engineer of Record or may provide
services through and be subcontracted to the Englneer of Record,

Contingency — A pay Item included for usage as directed by the Engineer and for
usage under canditions or clreumstances unforeseen at the time of contract.

Contractor - The General Contractor, the Individual, Partnership or Corporation
bidding or agreeing to do the work for the Owner as Prime Contractor.

Contract Documents — All documents referred to In Divislon X in addition to all duly
executed and issued addenda, legal advertisements and change orders.

County/Owner — Lake, County, Florida, a political subdivision of the State of Florida.

Englneer - The County Senior Director of Public Works or his duly authorized
representative, acting on behalf of the County,

Engineer of Record — The Professional Engineer or Engineering Firm contracted with
by the County and registered In the ciate of Florida who develops criterla and concept
for the project, performs the analysis and Is responsible for the preparation of the
Contract Plans and Specifications. The Engineer of Record may be County in-house
staff or a Consultant retained by the County.

FDOT - The Florida Department of Transportation.
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ID - Inside diameter, or dimenslan.

Inspector ~ An authorized representative of the Engineer, assigned to make any or
all necessary inspections of the work performed and materials furnished by the
Contrackor.

LCPWD — The Lake County Public Works Department.

Plans — The approved drawings or reproductions thereof, that show the location,
character, dimension and details of the work to be done as issued by the Engineer.

Regular Worlc Day ~ Any calendar day except a Saturday, Sunday or recognized
Hollday.

Scope of Work ~ The genetal intent of the work to be accomplished as defined by
the project plans and specifications.

Schedule of Values ~ The individual values as set forth by the Contractor as
payment for the bld quantity units identifled on the bid sheets. The total of fhe
extended units In the schedule of values determines the contract imit, This contract
Hmit amourt may only be modified by change order approved in accordance with
Board policy.

Speclal Provisipns ~ Specific dauses adding to or revising the Standard
Specifications, setting forth conditions varying from of additional to the Standard
Specifications, for a specific project,

Spegifications —~ The directions, provisions and requirements contained herein,
together with all stipulations contained In the plans or In the Contract Documents,
satting out or relating to the method and manner of performing the work, or to the
auantities and qualities of materlals and labor to be furnished under the contract.

standard_Specifications —~ FDOT Ve TANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION," 2010, or FDOT "ROADWAY AND TRAFFIC DESIGN
STANDARDS,” 2010, or FDOT “ANUAL OF UNIFORM MIMIMUM STANDARDS FOR
DESIGN, CONSTRUCTION AND MAINTENANCE FOR STREETS AND HIGHWAYS,” 2010
{or latest edition), and all supplemental specifications thereto, o otherwlse depicted
on the construckion plans.

Tachnlcal Special Provisions — Specifications prepared, signed and sealed by an
Englneer registered In the State of Florida other than the State Specifications
Engineer, or his designes, which are made part of the Contract as an attachment to
the Speclfications Package.

Work — Al labor, materials and incldentals required for the construction of the
improvement for which the contract is made, including superintendence, Use of
equipment and tools, and all services and responsibllities prescribed or Implied, which
are necassary for the complete performance by the Contractor of his obligations under
the contact, Unless otherwise specified herein or in the Contract, all costs of llabillty
and of performing the work shall be at the Contractor's expense.

A-2




2. BIDS

A, Sealed bids will be received by the Office of Procurement Services, on behalf of the
Lake County Board of County Commissioners, until October 13, 2011 on 10:00 AM
for the furnishing of all services, labor, materials and eguipment for the
construckion of the followling project:

BID NO. 12-0008

CR-44 Intersection with CR-44 Leg A
PROJECT NO. 2011-07

B. This project is located in the Leesburg area along CR-44 and shall consist of

' constructing turn lanes and 3 paved shoulders on CR-44 at its intersection with

CR-44 Leg A, Also Included as part of this project Is the reallgnment of Shady

Acres Road to improve Its connection to CR-44 and the milling and resurfacing of

an additional 3,325 +/- of roadway on CR-44, The CR-44 intersection

construction shall consist of milllng the existing roadway 2" in depth, 127

compacted subgrade (98% corhpaction), 10" limerock placed in two (2) 5% lifts

(98% compaction each lift), primed and sanded, 2 %" minimum of 5P-12.5

asphaltic concrete, and 1 minimum SP-9.5 asphaltic concrete, New construction

for Shady Acres Road shall consist of 12" type B stabllized subbase (40 LBR, 98%

compaction), 8 * limerock placed in two (2) 4” lifts (98% compaction each lift),

primed and sanded, 2" minimum SP-9.5 placed in two (2) lifts,  Other work

assoclated with this project shall include the following: asphalt milling,

thermoplastic  striping, storm  structure installation, swale work, driveway

construction, roadway sianage, sodding, and other miscellangous incidental
construction,

C. Plans, specifications and bid forms may be obtained from the Department of Public
Works, 437 Ardice Avenue, Eustis, FL 32726, Mall requests should be addressed
to the Department of Public Works, Map Sales Office, 437 Ardice Avenue, Eustis,
FL 32776, A charge of $50.00 will be made for each set. Please note thal postage
wlll be charged for all plans and speclfications sent by mail. NO REFUND WILL BE
MADE FOR ANY OF THE ABOVE SETS.

D. Blds shall be enclosed in a sealed envelope clearly marked "SEALED BID FOR
PROCUREMENT SERVICES Bld No. 12-0008 CR-414 Intersection with CR-44 leg A,
Praject No. 2011-07" and mailed or hand carrled to the address as speciffed below.
The bidder shall place an the outside of the proposal envelope the name of the
firm submitting the proposal.

ALL incoming mail and packages will be opened for security and contamination
inspection by the Lake County Clerk of the Circuit Court Mail Receiving Center in an
off-site secure controlled facillty PRIOR to delivery to any Lake County
Government facillty, which Includes the Lake County Procurement Services Office.

i \
If submlitting bid by the UNITED STATES POSTAL SERVICE, please send it to;
LAKE COUNTY PROCUREMENT SERVICES, P.O. BOX 7800, TAVARES, FL 32778-
7800,
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If submitiing bid by a THIRD PARTY CARRIER such as Fed-X, UPS, or a
private courier, please send it to: LAKE COUNTY PROCUREMENT SERVICES,
MAIL RECEIVING CENTER, 32400 CR-473, LEESBURG, FL 34738,

If submitting bld IN PERSON, please bring It to: LAKE COUNTY PROCUREMENT
SERVICES, 315 W. MAIN STREET, 4TH FLOOR, ROOM 416, TAVARES, FLORIDA,

E. Al bids shall be received not later than the date and time specified above, at
which time they will be publicly opened and read aloud In the Office of
Procurement Services, Fourth Floor, Administration Building, Room 416, 315 West
Maln Street, Tavares, Florida. A biel will not be consldered for award If received In
the Procurement Services Office after the official opening date and time regardless
of when or how it was recelved by the Lake County Clerk of the Circult Court Mall
Receiving Center, Allow sufficient time for transportation and Inspection,

F. Bids may be withdrawn prior to the date of opening, but no bids may be
withdrawn for a perlod of sixty (60) days after the date of opening of blds.

G, The Board of County Commlssioners reseives the rfight to reject any or alt bids, to
waive formalities, and to award the confract in the best interest of Lake County,
Florida.

H. Bids which are Incomplete, unbalanced, conditional, obscure, or which contain
additions not allowed for, alterations or Irregularities of any kind, or which do not
comply with the Contract Documents may be rejected at the option of the County,

1, Each Bid by an Individual or firm shall state the name and address of each person
who owns an interest therein, and, if a corporation, the name and addresses of Its
officers, Bids shall be signed by the person or member of the firm making the
same, and if a corporation, by an authorized officer or agent subscribing the name
of the corporation, together with his own name and the corporate seal,

3. BID GUARANTEE

A All bids must be accompanied by a Bid Guarantee acceptable to the County
Attorney, which shall be one of the following; bid bond or |etter of credit, In the
sum of five percent (5%) of the base bid and made payable to Lake County. Said
bld bond or letter of credit shall be a guarantee that should the bid be accepted,
the bidder will, within ten (10) days after written notice of the award of the
contract, enter Into a contract with Lake County for the services proposed to be
performed and will at that time furnish an acceptable contract surety, Cash,
company, ceriifled or personal checks wiil not be accepted.

B. Sald instruments and the monies payable thereon, will, at the option of the County,
be forfeited if the bidder falls to execute the written contract and furnish the
required surety bond within ten (10) consecutlve calendar days following written
notice of the award of the contract.

C. Attorneys-in-fact who sign bonds must file with such bond one (1) certifled copy of
their power of attorney to sign sald hond.
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E. All Instruments shall have been issued within thirty (30) days of the date for
receiving blds. L

4. PRE-

LCATIO TRACTOR

This is not a pre-guallfication project.

5. CONTRACT SECURITY

A. The Contractor shall provide a Performance Bond and a Payment Bond, in the form
prescribed in Divislon Y, each In the amount of 100% of the Contract amount, the
costs of which are to be paid by the Contractor. The Bonds will be acceptable to
the County only If the following conditlons are met:

1, For contracts that do not exceed $500,000.00, the Surety Company:

&l

b.

I licensed to do buslness in the State of Florida;

holds & certiflcate of authority authorizing it to write surety bonds in this
state;

has twice the minimum surplus and capltal required by the Forida
Insurance Code at the time the invitation to bld is issued;

Is otherwise in compllance with the provisions of the Horida Insurance
Code; and

holds a currently valid certificate of authority issued by the United States
Department of Treasury under 31 U.5.C. ss 9304-9308.

2. For contracts over $500,000,00, all of the requirements of paragraph A.1 above
apply. In addition, the Surety Company must have a current rating of at least
Excellent (A or A-) all as reported In the most current Best Key Rating Guide,
published by AM, Best Company, Inc., of 75 Fulton Street, New York, New
York 10038, with an underwriting limitation of at least two times the dollar
amount of the contract,

B. If the Surety for any Bond furnished by the Contractor is declared bankrupt,
becomes Insolvent, Its rght to do business is terminated in the State of Florida, or
It cemses to meet the requirements imposed by the Contract Documents, the
Contractor shall, within five (5) calendar days thereafter, substitute another Bond
and Surety, both of which shall be subject to the County's approval,

C. By execution of these bonds, the Surety acknowledges that It has read the Surety
quallfications and Surety obligations imposed by the construction documents and
hereby satisfies those conditions. '



6. INTERPRETATIONS PRIORT BID OPENING

7,

Mo oral Interpretations will be made to any bidder as to the meaning of the
specifications, or any other Contract Documents,  Every request for such an
Intefpretation must be In writing, and shall be received by the County Diractor of
Public Works not less than ten (10} calendar days prior to the date set for opening of
hids, Every Interpretation made to a bidder will be made by an addendum to the
Contract Documents, which, when issued, will be sent as promptly as is practicable to
all persons to whom the specifications have been lssued by the County. All such
addenda shall becorne part of the Contract pocurnents. No substitution of any kind or
viders of any nature to the bids will be considered except by the above-described
method. For purposes of this Contract the ferm "Interpretations” shall include the
approval of product substitution.

LiC E ERMITS, FEES AND TAX
A, Acquisltlon of Permits and Licenses

i 1. The County has obtained all known Federal and State envirenmental permits
! vequired for the construction of the project. '

2, The Contractor shall secure and maintaln all other permits required for the
construction of the Project, including building permits, National Pollution
Discharge Elimination System (NPDES) Construction Permits, and permits
required for tree removal or relocation,

3. The Contractor shall secure and maintain all contractor licenses required for
the prosecution of the wori.

B. Payment of Fees and Taxes

1, Al fees assoclated with those permits and licenses that the Contractor Is
recuired to obtaln shall be paid by the Contractor.

2 Al sales, consumer, use and ofher similar taxes associated with the wark, or
portions thereof, and which are applicable during the performance of the work,
shall be pald by the Contractor,

3. All fees required [n connection with the Contractor's recording of bonds or
other documents In the public records shall be paid by the Contractor.

4, All County permit fees shall be waived or paid by the County,
C. Reimbursements to the Contractor

1, The County will reimburse the Contractor for those fees paid for applicable
permits. Relmbursement wlll be for the actual amount paid, as avidenced by
official receipts from the offices collecting the fees. Relmbursement will not
include, nor will any separate payment be made for, Contractor mark-up;
mnterest’ or other charges claimed by the Contractor In connectlon with the
payment of permit fees.
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2. No |'e|mbursem_ent will be made for Conlractor llcense fees,

3. No reimbursement will ba made for fees or other charges (such as the cost of
documentary stamps) required in connection with the recording of bonds or
other documents In the public records.

D, Compllance with Permit and Licenses Requlrements

The Contractor shall comply with all permit conditlons and license requirements,
applicable bullding and construction code requivements, and such other rules and
regulations as may apply to the prosecution of the work, :

8. COMPLIANCE WITH LAWS

The Contractor agrees to comply, at lts own expense, with all Federal, State and Local
laws, codes, statutes, ordinances, rules, regulations and requirements applicable (o
the project, Including but not limited to those dealing with taxation, Warkers'

Compensation, equaliemployment, safety (Including, but nott limited to, the Trench
Safety Act, Chapter 553.60, Florida Statutes), labor, work hours, labor conditions,
ervironment, and related matters, If the Contractor observes that the Contract
Docuiments are at variance therewith, It shall promptly notify the Engineer In writing.

9. INSURANCE

The contractor shall purchase and malntain, at lts expense, from a company of
companies authorized to do business In the State of Florida, and which are acceptable
to the County, insurance policles contalning the following selected types of coverage
and minimum limits of lability protecting from claims which may arlse out of or result
from the performance or non-performance of services under this Contract by the
contractor or by anyone directly or indirectly employed by IL, or by anyone for whose
acts it may be lable:

Contractor shall not commence work under the Contract until County has recelved an
acceptable cerlificate or certificates of insurance evidencing the required insurance,
which is as follows:

General Llabllity insurance on forms no more restrictive than the latest edition of the
Occurrence Form Commercial General Liability policy (CG 00 01) of the Insurance
Services Office or equivalent without restrictive endorsements, with the following
minimum limlts and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completad Operations $2,000,000

Personal & Adv. Injury $1,000,000

Fire Damage 50,000

Medlical Expense 5,000

Contractual Liability Included

Automobile llabillty insurance, including owned, non-owned, and hired autos with the
following minimum limits and coverage:
A7



Combined Single Limit $1,000,000
Workers' compensation Insurance based on proper reporting of classification codes
and payroll amounts n accordance with Chapter 440, Florida Statutes, andfor any
other applicable law requiring workers' compensation (Federal, maritime, etc). If not
required by law to malntain workers compensation insurance, the Contractor must
provide a notarfzed statement that If he or she is Injured, he ot she will not hold the
County responsible for any payment or compensakion,

Emplayers Liability with the following minimurn lindts and coverage:

Each Accident 41,000,000
Disease-Each Employer 41,000,000
Disease-Policy Limit 41,000,000

Raliroad Protective Llability with bodily injury protection of Two Milllon dollars
($2,000,000) and property damage of Two Million dellars (4:2,000,000) for any project
or portion of the project which Is located on Railroad property. The Railroad shali be
endorsed to this policy as an additional insured. .

Lake County, a Political Subdivision of the State of Florida, and the Board of County
Commissioniers, shall be named as acditional Insured as their Interest may appear on
all applicable policies.

Certificate(s) of insurance shall provide for a minimum of sixty (60) days prior written
notlce to the County of any change, cancellation, or nonrenewal of the required
Insurance,

Certificate(s) of insurance shall identlfy the contract number in the Description of
Operations section of the Certificate.

Certificate of Insurance shall evidence a waiver of subrogation In favor of the County,
that coverage shall be primary and noncontributory, and that each evidenced policy
includes a Cross Llability or Severability of Interests provision, with no requirement of
premium payment by the County,

Certificate holder shall bes

LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA,
AND THE BOARD OF COUNTY COMMISSIONERS.

P.O. BOX 7800

TAVARES, FL 32778-7800

All self-ineured retentions shall appear on the certificate(s) and shall be subject to
approval by the County.. At the option of the County, the Insurer shall reduce or
eliminate such self-insured retentions; or the Contractor shall be requlred to procure a
bond guaranteging payment of losses and related clalms:expenses,

The County shall be exempt from, and [n no way liable for, any sums of money, which
may represent a deductible or self-Insured retention In any [nsurance policy, The
A8



payment of such deductible of self-insured retention shall be the sole responsibility of
the Contractor and/or subcentractor providing such insurance,

I
The Contractor shall be responsible for subcontractors and their Insurance.
Subcontractors are to provide Certificates of Insurance to the County evidencing
coverage and terms In accordance with the Contractor's reguirements,

Failure to obtain and maintain such Insurance as set out above will be considered a
breach of contract and may result In termination of the contrack for default.

Neither approval by the County of any Insurance supplied by the Contractor, nor a
failure to disapprove that insurance, shall refieve the Contractor of full responsibility of
llability, damages, and accldents as set forth herein.

The Contractor shall submit to Lake County Public Works a copy of all accident reports
arlsing out of any Injurles to its employees or those of Its subcontractors, or any
personal Injurles or property damage arising or alleged to have arlsen on account of
any work under the Contract. | .
. & ¥
10. QUANTITIES ! i

A, Quantities, if shown on the Bid, are estiln'-ated for bidding purposes only and shall
be verifled by the Contractor,

B. Payment for work performed under this contract shall be based on a lump sum bld.
Bidder shall determine quantities,

C. Regardiess of uncertaintles of material supply and production at the tme of
bidding, Contractors shall base thelr bids in strict accordance with items, materials
and methods as set forth in the Contract Documents.

D. Pay items may be added, or deleted, to the list of pay items by the Engineer or
Contractor, that are required to complete the scope of the work as defined by the
project plans and specifications,

11. QU ITIES REFLE PERMI DOCUMENT:

Any construction Ttems or quantities reflected in the permitting docurnents, it any,
required for this project are provided only for the purpose of enabling permitting
authorities to assess the probable Impact of the project, and are in no way intended to
reflect or represent actual construction fhems or quantities for pay purposes.

12, ARITHMETIC DISCREPANCIES IN BIDS
A. For the purpose of evaluation of bids, the following crfterfa will be utilized n
resolving discrepancles in arithmetic found on the face of the bidding schedule of,
valu_es a5 submitbed by the bidders: '

1, In case of discrepancy between unit values and extended values the unit value
shall take precedence.
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2. Errors in extension of unit values will be corrected by the County,

3, Errors In addition of lump sum and extended values to determine the total (wife!
amount will be corrected by the County.

B. For the purposes of bid evaluation, the County will proceed on the assumption that
the bidder intends his bid to be ovaluated om the basis of a lump sum bich with the
numerlcal unit values, extensions and totals arrved at by resolution of arithmetic
discrepancies as provided above.

1.3. AWARD OF CONT RACT

The Contract will be awarded for the entire work on the Base Bid plus any accepted
options to the lowest responsive and responsible bldder, provided that the bld Is
reasonable, and that it is In the best Interest of the County to accept. Lake County
reserves the right to award any and all options as part of this contract, County will
provide written notice of award to the Contractor,

14, NOTICE TO PROCEED TO'CONTRACTOR,

After all contract documents are slgned and approved, a Notice to Proceed will be
issued which shall inclucle the commancement date. The Contractor shall be required
to set up a pre-construction conference before any work shall begin.

15, INDEMNIFICATION

The Contractor will agree to Indemnify the County as desctlbed In Divislon ¥ of the
Contract documerts. _

16. CONTRACT DOCUMENTS

The Contractor will be furnished with one (1) original of the Contract Documents for
the project. Additional copies may be purchased from the LCPWD at the price per set
listed [n Division A. Coples of the verandard Specifications” may be purchased from the
FDOT. The Contractor shall have avallable on the job, at all times, one (1) copy of the
Contract Documents,
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DIVISION B
GENERAL CONDITIONS

1, INTENT OF THE CONTRACT POCUMENTS

A, It is the Intent of the Contract Documents to describe a functionally complete
project (or portion thereof) to be constructed in accordance with the Contract
Documents which comblne to define the Scope of Work,  Any work, materials o
equipment that may reasonably be Inferred from the Contract Documents as being
required to produce the intended result shall be supplied whether or not
specifically called for, When words that have a well-known technical or trade
meaning are used to describa work, materials or equipment, such words shall be
interpreted In accordance with that meaning, Reference to standard specificatlons,
manuals or codes of any technical soclety, organization or association or to the
laws or regulations of any governmental authorlty having jurisciction aver Ehe
Project, whether such reference be specific of by Implication, shall mean the latest
standard speclfication, manual, code, law oft regulation in effect at the time the
work is performed, except as may be otherwise specifically stated herein,

B. The Contract Documents and all referenced standards cited thereln are essential
parts of the Contract requirements. A requirement occurring In one s as binding
as though occurring In all. They are intended to be complimentary and fo describe
and provide for a complete project.

C. Drawings are Intended to show general arrangements, design and extent of work,
Specifications are separatec into divisions for convenlence of refersnce only and
shall hot be Interpreted as establishing divislons for the work, trades, subcontracts,
or extent of any part of the work., In the event of a discrepancy between or
among the drawings, specifications or other Contract Document provisions, the
Contractor shall be required to comply with the provision, which is the more
restrictive or stringent requirement upon the Confractor, as determined by the
Engineer. Unless otherwlse specifically mentioned, al anchors, belts, screws,
fittings, fillers, hardware, accessories, trim and other parts required In connection
with any portion of the work to make a complete, serviceable, finished and first
quality Installation shall be furnished and Installed as part of the work, whether or
not called for by the Contract Documents.

TORA F MATERIALS

Materlals shall be so placed so as to permit easy access for proper inspection and
Identification of each shipment, Any materlal which has deteriorated, become
damaged, or is otherwlse unfit for use, as determined by the Englneer, shall not be
used In the work, and shall be removed from the site by the Contractor at his expense.

3, 5 TI

The Contractor shall provide and maintain adequate sanitary conveniences for the use
of persons emploved on the work. These conveniences shall be maintained at all
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times without nulsance, and their use shall be strictly enforced. The location of these
conveniences shall be subject to the Engineer's approval.

4. ERRORS AND OMISSIONS

The Contractor shall not take advantage of any apparent error or omission in the
Contrack Documents. If any errors andfor omisslons appear in the Contract
Documents, or construction stakeout, the Contractor shal immediately notify the
Enoineer, in writing, of such errars andfor omissions. Yn the event the Contractor
knows of should have known of any errors and/or omissions and fails to provide such
notification, he shall be deemed to have walved any clalm for Increased time of
compensation he may have had and he shall be held responsible for the results and
vhe costs of rectifying any such errors andfor cmissions.

5, CONTRACTOR'S OBLIGAT IONS.

A, Quallfication

i 1, The Contractor shall assure that:all petsonnel are competent, careful and

- rellable. All personnel must have sufficlent skill and experience to propetly
perform the work asdlgned them. Al personnel shall have had sufficlent
experience to perform thelr assigned task properly and satisfactorlly and to
operate any equipment involved, and shall make due and proper effort to
execute the work in the manner prescribed in the Contract Documents, or the
Englneer may take actlon as prescribed below.

2, \Whenever the Engineer shall determine that any person is Incompetent,
unfalthful, Intemperate, disorderly or insubordinate, the Engineer shall notify
the Contractor that such person is to be discharged from the work, The
Contractor shall iImmediately discharge sald persen from the work and shall not
analn employ sald person on this work except with the written consent of the
Engineer. Should the Contractor fall to remove such person or Persons the
Engineer may withhold all payments.

B, Identification

1, Within ten (10} days after the award of any subcontract, gither by himself or a
subcontractor, the Contractor shall deliver to the Engineer a skatement setting
forth the name and address of the sybcontractor and a summary description of
the work subcontracted.

2. The Contractor shall be as fully responsible to the Owner for acts and
omlsslons of his subcontractor and of persons elther directly or Indirectly
employed by them, as he is for the acts and omissions of persons directly
employed by him.




€. Contractor's Supervision
1, Prosecution of Worl:

The Contractor shall give the work the constant attentlon necessary to assure
the scheduled progress and he shall cooperate fully with the Englneer and with
other Contractors at work in the vicinity.

2. Contractor's Superintendent:

a. The Contractor shall at all times have on the work as his agent, a
competent superintendent capable of thoroughly interpreting the plans and
specifications and thoroughly experlenced In the type of work being
performed, who shall receive the Instructions from the Englneer or his
authorlzed representatives. The superintendent shall have full authority to
execute the orders or directions of the Englneer and to supply promptly any
materials, tools, equipment, labor and incldentals, which may be required.
Such superintendence shall be furnished regardless of the amount of work
sublet. .

b, The Contractor's superintendent shall speak and understand English, and at
least one responsible person who speaks and understands English shall be
on the project during atl working hours.

3. Supervision for Emergencles:

The Contractor shall have a responsible person avallable at or reasonably near
the work site on a twenty-four (24) hour basis, seven (7) days a week, in order
that he may be contacted In emergencies and in cases where immediate action
inust be taken to maintaln traffic or to handle any other problem that might
arise. The Contractor's responsible person for supervision for emergencies
shall speak and understand English, The Contractor shall submit to the
Englneer, by certified mail, phone numbers and names of personnel designated
to be contacted in cases of emergencies along with a description of the project
location to the Florida Highway Patrol and all other local law enforcement
agencles,

4. Warlksite Trafflc Supervisor:

a. The Contractor shall have a Worksite: Traffic Supervisor who will be
responslble for initlating, installing and malntaining all traffic control devlces
as described In Section 102 of the FDOT Standard Specifications for Road
and Bridge Construction, and In the plans. The Worksite Traffic Supervisar
shall have at least one year of experience directly related to worksite traffic
control In a supervisory or responsible capacity and shall be cartified by the
American Trafflc Safety Services Assoclation Worksite Traffic Supervisor
Certification Program or an equal approved by the FDOT. Approved
alternate Worksite Trafflc Supervisors may be used when necessary.



b. The Worksite Traffic Supervisor shall he available on a twenty-four (24)
hour per day basis and shall review the project on a day o day basls as
well as belng involved in all changes to traffic control. The Worksite Traffic
Supervisor shall have access to all equipment and materials needed to
maintain traffic control and handle traffic ralated situations. The Worksite
Traffic Supervisor shall ensure that routine deficiencies are corrected within
a 24-hour period.

c. ‘The Workslte Traffic Supervisor shal he avallable on the site within
forty-five (45) minutes after notification of an emergency sltuation,
prepared to positively respond to repair the work zone traffic conjrol or to
provide Ia'lternate traffic arrangements.

d. Fallure of the Worksite Traffic Supervisor to comply wlth the provislons of
the Section 102 of the FDOT Standard Specifications for Road and Bridge
Construction may be grounds for decerlification or removal from the project
or both. Failure to maintain a designated Workslte Trafflc Supervisor or
falliire to comply with these provisions will result In temporary suspension
of all activities except traffic and erosion control and such other activilies
deemed to be necessary for project maintenance.

b, General Inspection Requirements
i, Cooperation by the Contractor:

No work shall be done nor materials used, without suitable supervision or
Inspection by the Englneer or his representative, and the Contractor shall
furnish the Engineer with every remsonable facility for ascertaining whether
the work performed and materials used are In accordance with the
reguirements and intent of the plans and specifications. If the Engineer so
requests, the Contractor shall, at any time before final acceptanca of the
work, remove or uncover such portions of the finished work as may be
directed.  After examlination, the Contractor shall restore the uncovered
portions of the work to the standard required by the specifications. Should
the work so exposed or examined prove unacceptable, the uncover or
removal, and the replacing of the covering or making good of the parts
removed, shall be at the Contractor's expense. However, should the work
thus exposed or examined prove acceptable, the uncovering or removing,
and the replacing of the covering or making good of the parts removed,
shall be paid for as Unforeseeable Work.

7. Fallure to Remove and Renew Defactive Materials and Work:

a. Should the Contractor fail or refuse to remove and renew any defective
materlals used or work performed, or to make any necessary corrections In
an acceptable manner and In accordance with the requirements of the
specifications, within the time indicated in writing, the Englneer shall have
the authority to cause the unacceptable or defective materfals or work to
be repalred, removed and renewed, as may be necessary; all at the
Contractor's expense,
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b, Any expense incurred by the County in making these repairs, removals, or
renewals, which the Contractor has falled or refused to make, shall be paid
for out of any moneys due or which may become due the Cantractor, ar
may be charged against the contract bond. Continued fallure or refusal on
the part of the Contractor to make any or all necessary repairs promptly,
fully and In an acceptable manner shall be sufficlent cause for the County,
at its option, to perforin the work with its own organlzation, ol to contract
with any other Individual, firm or corporation to perform the work. All costs
and expenses incurred thereby shall be charged agalnst the defaulting
Contractor and the amount thereof deducted from any moneys due or
which may become due him, or shall be charged against the contract bond.
Any work performed subsequent to forfeiture of the contract, as described
In this Paragraph, shall not relieve the Contractor in any way of his
responsibllity for the work performed by him,

3. Inspection by the Federal Government or State of Florlda:

When the United States Government, or State of Florida, is to pay a'portion of
the cost of construction, the construction work will be subject to such
inspectlon by lts representatives as they may deem necessary, bub such
Inspection will in no case make the Federal Government, or State of Florlda, a
party to this contrack,

A ITY OF THE ENG MDD NEER'S ASSISTANTS
A. Al work shall be done In accordance with the Contract Documents.

B, It is agreed by the parties hereto that the Engineer shall declde all questions,
difficulties and dlsputes, of whatever nature, which may arise relative lo the
interpretation of the plans, construction, prosecution and fulfillment of the
contract, and as to the character, guality, amount and value of any work dong,
and materials furnished, under or by reason of the contract,

C. The County retains the right to Inspect all work to verify compliance with the
Contract Documents.  The Engineer may appoint such assistants and
representatives as desired. They shall be authorized to inspect al work done and
all materlals furnished. This right of Inspection ln no way means or Implies County
control or other supervislon over the work done or the wark site, This right s
solely for the County's benefit and Imposes no duties or responsibilities on the
County and confers no rights on any other parties, Such Inspection may extend to
all or any part of the work and to the manufacture, preparation or fabrication of
the materials to be used, Such assistants shall not be authorized to revoke, alter
or walve any reguirement of the Contract Documents.

D. The asslstants and representatives shall be authorized to call to the attention of
the Contractor any failure of the work or -materfals to conform to the Contrack
Documents, and shall have the authority té reject materials or suspend the work
untll any questions at Issue can be referred to and declded by the Engineer, The
Contractor shall be immediately notifled in wilting of any such suspension of the
work and such notice shall state In detall the reasons for the suspension. The
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presence of the Inspector or ofher asslstant shall in no way lessen the
responsibillty of the Contractor.

. Fallure of the Enginecr to Reject \Work During Construction:

If, during or prlor to construction operatlons, the Englneer should fall to reject
defeckive work or materlals, whether from lack of discovery of auch defect or for
any other reason, such Initial fallure to reject chall In no way prevent his later
rejection  when such defect Is discovered, or obligate the County to final
acceptance, and the Contractor shall make no claim for losses suffered due to any
necessary removals or repairs of such defects.

7. CONTRACT TIME AND TIME EIE TENSIONS ;

A Unless otherwise provided, contract fime shall mean the number of consecutive

calendar days from the commencement date noted in the Notice to Proceed to the
date on which all work Is to be completed. The Contractor shall diligently pursue
the completion of the work and coordinate the wotk belng done on the project by
its subcontractors and miaterial suppliers, as well as coordinate (his work with the
work of other contractors so that his work or the work of others shall not be
delayed or Impalred by any act or orlssion of any act by a Contractor. The
Contractor shall be solely responsible for all construction means, methods,
technlques, sequences and procedures, as well as coordination of all portions of
the work under the Contract Dacuments.

_ Should the Contractor be obstructed or defayed in the prosecution of of completion
of the work as a result of unforesesable causes beyond the control of the
Contractor, and not due to his fault or neglect, Including but not restricted to acts
of God or the public enemy, acts of government, fires, floods, discovery of
pre-existing hazardous materials,  utifity conflicts, epidemics, guaranting
regulations, strikes or lockouts, the Contractor shall notify the Englneer In writing
within two (2) regular work days after the commencement of such delay, steting
the cause or causes thereof, of be deemed to have waived any right which the
Contractor may have had to request a time extenslon,

. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER THAN FOR AN
EXTENSION OF TIME GHALL BE MADE OR ASSERTED AGAINST THE
COUNTY BY REASON OF ANY DELAYS. No interruption, interference,
inefficiency, suspension or delay In the commencement or progress of the work
shall relleve the Contractor of his duty to perform or give rise to any right o
damages or additional compensation from the County. The Contractor expressly
acknowledges and agrees that the Contractor shall receive no damages for delay.
However, this provision shall not preclude recovery or damages by the Contractor
for hindrances or delays due solely to fraud, bad falth or active interference on the
part of the County. Otherwise, Contractor shall be entitled to extensions of the
Contract Time as the sole and excluslve remedy for such resuliing delay, in
accordance with and to the extent specifically provided ahove; This provision
applies to claims for early completion as well as late completion. Such extensions
of time will not be granted for delays, caused by unfavorable weather, ground
condltions related to the weather, inadéquate construction force or for the fallure
of the Contractor to timely order equipment or materfals.
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D, If the Contractor complies with the two (2) regular work days notice requirement,
the Engineer shall ascertain the facts and the extent of the delay being claimed,
The Engineers findlngs of fact justify such an extension, and the Engineer's finding
of Fact shall be final and conclusive on the partles. The Contractor shall cooperate
with the Engineer's investigation of the delays by providing any schedules,
correspondence or other data that may be required to complete the findings of
fact. Extensions to the contract time may be granted for only those delays that
impact the Contractor's Construction cohadule. Extensions of contract time must
be authorized by Change Order approved in accordance with Board policy.

R 0 TURDA SUNDAYS AND RE ED
HOLIDAYS

A, Work will not be permitted on Sundays and recognized Holldays unless permission
to work has been requested In writing by the Contractor and approval, In writing,
has been granted by the Engineer. Request for permission to work must be
recelved by the Engineer no less than twenty-four (24) hours prior to the work
day. Work on Salturdays may be permitted by verbal notlfication.

B, No work will be permitted on:

New Years Day
Independence Day
Thanksglving Day
Christrmas Day

C. When approval Is granted in accordance with the provisions stated above Work
will be allowed on:

Martin Luther King, Jr. Day
Memorial Day

Labor Day

W terans Dﬂf

Friday after Thankggiving Day

If Chiistmas or New Year's Day shall fall on Tuesday or Thursday, the preceding
Monday or the following Friday shall be recognized as a holiday also. If any
recognized hollday shall fall on @ Saturday, the preceding Friday shall be observed
as a hollday, If any recognized holiday shall fall on a Sunday, the following Monday
shall be observed as a holiday.

C. The Contractor shall pay to the County, as relmbursement of costs incurred by the
County, the sum of TWO HUNDRED FIFTY and 00/100 DOLLARS (§250.00) per
man per day for each Sunday of recognized Hollday on which the Contractor
works. :

D. Payment to the County of such sLms as may become payable under the provisions
of this Article shall be made by identlfying the sald sums as a credit item on the
Contractor's pay estimate for the peried during which the liability for the sums

B-7



9.

oceurred. The credit ftem shall show the total number of days applicable under
(D) times the corresponding per day or per hour cost.

IQUIDATED AGES

A. The County and the Contractor recognize that, since Hie |s of the essence for this

Contrack, the County wil suffer financlal loss if the work is not completed within
the time specified.

. The County shall be entitled to assess, as liquidated damages, but not as a

penalty, for each calendar day after the scheduled completion date. The project
shall be deemed to be completed on the date the work Is depmed complete to the
catisfaction of the Engineer. The Contractor hereby expressly waives and
relinquishes any right which it may have to seek to characterize the above-noted
lquidated damages as d penalty. The parties agree that the liquidated damages
sum represents a falr and reasonable estimate of the County's actual damages at
the time of contracting If the Contractor fails to complete the work In a timely
manner, The liguidated damages shallibe as follows: V

H b

Orlginal Contract Amount | Dally Charge Per
Calendar Day
450,000 and under $6?4
Over $50,000 but less than 250,000 ...uomirsmisssnnrsetoe £544
$250,000 or more but less than $500,000 ety $6234
£500,000 or more but less than $2,5G[},DD1}..,.........................,.......,.$1,288
$2,500,000 or more but less than $5,EIIDD,DDD,.....,.........”..............,..$2,f-‘r?[]
45,000,000 oF more but less than $10,000,000 «ormmrsssesmeme $3,730
410,000,000 or more but [ess than $15,000,000.ccmmmesimiee 5,240
£15,000,000 or more but less than $20,000,000. s 46,078
420,000,000 ANt QVEF cuvsusssmrsmnmsssarasisranyoness e 58,624 plus

0.00027 percent per day for
amount over $20,000,000

. Any Contractor that 1s In default for not completing the worlk within the time

specified will be removed from the bidder's list, at the optlon of the County, and
not permitted to bid work for Lake County until the project Is complete and the
liquidated damages sum 15 satisfled.

1,0. CHANGES IN THE WORK

A, Without invalidating the contract, the Engineer may at any time, by written order,

dlfect extra work within the general scope of alter the work by addition or
deduction of items that do not alter the scope of the work. Such changes may be
affectad by Change Order or by other written order, Such changes shall be
binding on the Contractor,  No officer, employee, or agent of the County Is
authorized to direct any exta or change work orally. Al changes orders shall be
evacuted in the manner set forth In the Lake County purchasing Procedures A
copy of such procedures shall be avallable upen request.
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B.

If changes to the scope of the wark are required or if the contract time or the total
contract price is Increased or decreased, a Change Order In accordance with Board
policy will be required,

The value of such extra work or change shall be determined by contract unit
values If applicable unit values are set forth in the contract, The amount of the
change shall be computed from such values and added to or deducted from the
contract price. If the applicable unit values are not In the contract, the value of
such extra work or change shall be determined by negotiation,

Should a Change Order be required, and the County and the Contractor are unable
to agree on fhe requested change, the Contractor shall, nevertheless, promptly
parform the change as directed Ip writing by the Engineer, If the Contractor
disagrees with the Engineer's adjustment determination, the Contractor must make
a claim pursuant to the Claims and Dispute Section herein, or else be deemed L0
have walved any clalm on this matter it might otherwise have had.

For new wark not covered by contract unit values, the amount of an increase shall
be limited to the Contractor'y reasonable direct labor and material costs and
reasohable actual equipment costs as a result of the change (inclucing allowance
for labor burden costs) plus a maximum ten percent (10%) markup for al
overhead and profit. In the event such change work is performed by a
subcontractor, a maximum ten percent (10%) markup for all overhead and profit
for all subcontractors' direct labor and material costs and actual equipment costs
shall be permitted, with a maximum five percent (5%) markup thereon by the
Contractor for all of Its overhead and proftt, for a total overall maximum markup of
fiftean percent (15%) of the amount of change work. All compensation due the
Contractor and any Subcontractor or sub-subcontractor for field and home office
overhead Is Included In the markups noted above.

In an emergency endangering life or property, or as expressly set forth herein, the
Engineer has the authority to order the necessary work in writing, The County
shall not be liable to the Contractor for any increased compensation without such
written order. The payment authorlzed by a written order shall represent full and
complete compensation to the Contractor for labor, materlals, Incidental expenses,
overhead, profit, impact costs, and time associated with the work authorized by
stch written order.

Execution by the Contractor of a properly authorlzed Change Order (see appendix)
shall be considered a walver of all clalms or requests for additional tme or
compensation for any activities prior to the time of executlon related to items
includec! In the Change Order.

LA D TE

A,

Claims by the Contractor shall be made In writing to the Engineer within two (2)

business days after the commencement of the event glving rise to such claim or

else the Contractor shall be deemed to have waived the dalm. Written supporting

data shall be submitted to the Engineer within ten (10) calendar days after the

occurrence of the event, unless the County grants additional tme in wiiting, or

else the Contractor shall be deemed to have waived the claim, All claims shall be
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priced in accordance with the provisions of the section In this document entitied
"Changes in Work”,

B, The Contractor shall proceed diligently with Its performance as divected by the
County, regardless of any pending claim, action, suit, or administrative proceeding,
unless otherwise agreed to by the County i writing. The County shall continue to
make payments on the undisputed portion of the contract in accordance with the
contract documents during the pendency of any clalm.

¢, Clalms by the Contractor shall be resolved In the followlng manner:

1, Upon recelving the claim and supporting data, the County shall withly fifteen
(15) business days respond to the claim In writing stating that the claim is
either approved or denled. If denled, the Counby shall specify the grounds for
denlal. The Contractor shall then have fifteen (15) calendar days in which (o
provide additional supporting documentation, of to notify the County that the
otlginal claim stands as is.

2, If the clalm Is not resolved, the County may, at its optlon, choose to submit
the matter to mediation. A mediator shall be mutually selected by the parties
and each party shall pay one-half (1/2) the expense of mediation, If the
County declines to mediate the dispute, the Contractor may bring an actian in
the County ot Clreuit Court sitting In Lake County, Florida.

p. Claims by the County agalnst the Contractor chall be made In writing o the
Contractor as sooh as the event leading to the claim is discovered by the County,
Written supporting data shall be submitted to the Engineer, Al claims shall be
priced In accordance with the provisions of the section in this document entitled
"Changes In Work”, The Engineer shall make a determination on the claim within
fifteen (15) business days of receipt of the claim and shall communicate said
determination to the County ane the Contractor in writing. The Contractor may
appeal the determination as set forth In subsection C(2) above.

E. - Arbitration shall not be considered as a means of dispute resolution.
12, M REMENT AND P NT

A, All-work completed under the terms of this contract shall be measured according
to United States Standard Maasures.

B. All measurements shall be vaken hovizontally or vertically, unless specifically
provided otherwise,

C. In the measurement of items to be paid for on the basls of area of finlshed work,
when the pay quantity s deslgnated to be determined by caleulation, the lengths
andfor widths to be used In the calculations shall be the statlon-to-station
dimensions shown on the plans, the statlon-to-station  dimensions actually
constricted within the' limits designated by the Engineer, or the final dimenslons
measured of the completed worle within the lines shown on the plans or
deslgnated by the Engineer. The methad, or combinatlon of methods, shall be
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those which reflect with reasonable accuracy the actual area of finished work as
determined and authovized by the Engineer.

Mo payment will be made for elther construction over a greater area than
authorized, or for material moved from outslde of stakes and data shown on the
plans, except when such work Is performed upon instructions of the Engineer.

The Contractor shall actept compensation provided under the terms of this
contract as full payment for furnishing all materials and for parforming all work
contemplated and embraced under this contract. Such compensation shall also be
for any and all loss or damage arlsing out of the nature of the work or from the
action of the clements, ior from any unforeseen difficulties or obstructions
encountered during the contract peried untll final acceptance by the County.

Whenever any change, or combination of changes in the plans, results n an
Increase or decrease in the orlginal contract quantities, and the work added or
decreased/eliminated is of the same general character as that called for In the
plans, the Contractor shall accept payment In full at the original contract unlk
prices for the actual quantity of work performed, with no allowance for any loss of
anticipated profits,

Whete the pay quantity for an ltem is deslgnated to be Lump Sum, and the plans
or specifications indicate an estimated quantity, compensation for that Item will be
adjusted proportionately If a plan change results in a significant change In the
quantity from such estimated plan quantity.

Failure to comstruct any item to plan or authorized dimensions within the
specification tolerances shall result in reconstruction by the Contractor to
arceptable tolerances at no additional cost to the County, acceptance at no pay, or
acceptance at reduced final pay as determined by the Engineer. Adjustments to
final pay for those Items designated to be pald on the basis of Lump Surm guantily
under these provisions shall not be made unless such adjustments results in an
aggregate change per item of more than $1,000.00 for earthwork ltems, or more
than $100,00 for any other ltem.

Materials purchased by the Contractor for drainage structures, drainage pipe, and
road base delivered to job site for this contract are cligible as determined by the
Englneer for payment up to one half the bid unit price, If payment Is made the
materials shall become the property of Lake County. The Contractor shall be
responsible for loss or theft and shall replace, at the Contractor's expense, any
such materials lost for any reason, The remalnder of payment shall not be made
untll sueh materfals are properly constructed and in place per plans ant
specifications.

E Co TOR

Monthly progress payments will be made to the, Contractor. In accordance with the
ltems listed within the Bid Form - Tabulation of -Estimated Quantities (Division W), a

list of items rendered complete, satisfactory, and acceptable will be prepared by the
Contractor within 30 calendar days after reaching substantial completion. Fallure of

tha Contractor to Include any corrective work or pending tems not yet completed on
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the llst developed pursuant to this subsection does not alter the responsibility of the
Contractor to complete all construction saryices purchased pursuant to this Contrack.
Upon completion of all items on the list, the Confractor may cubmit a payment request
with hls next monthly Involce for all remaining retainage withheld by the County. 1f @
good-faith dispute exisls as to whether one or more ltems have been completed
pursuant to the Contract, the County may continue to withhold an amount not to
exceed 150 percent of the total costs to complete the remaining ltems,  The
Contractor's project representative will be required to review these estimates with the
Inspector and Sign the estimate in agreement, The payment estimate based on
extenslion of the unit values for said quantities will then be checked by the Inspector's
supervisor, who will reconfirm with the Inspector and contractor any required
corrections, before further processing for payments.

All f}ayments made to the Contractor and afl payment of subcontractors, sub-
contractors, materialmen, and suppliers shall be In accordance with Part V11, Chapter
218, Florida Statutes (2005).

fFederal or State Funding If any project given to the Contractor under this Agreement
1s one In which federal or state funds shall be used, the Contractor s hereby informed
that payment shall be contingent upon recelpt of gald federal on state funds or
approval, Additionally, payment shall be contingent upon the Contractor completing
all required forms and documentation as Is necessary In order to obtain such federal or
state funding or approval.

14, ACCEPTANCE AND FINAL PAYMENT
A. Final Inspection

Whenever all materials have been furnished, all work has been performed, and the
constructlon contemplated by the contract has been satisfactorily completed, the
Engineer will make the final Inspection.

B. Maintenance of Waork

‘The Contractor shall maintaln all work in first-class condition unti final inspection Is
completed and accepted Dy the Engineer, Al Bonds and Insurance shall be
malntained until final acceptance by the Board of County Commissionelrs.

C. Final Acceptance

1, Upon completion of the final construction Inspection and where the wark Is
found to be completed satisfactorily, the Contractor shall prepare a final
estimate.

2. Whenever the work provided for under the contract has been completely
performed by the Contractor; and the final Inspection has been made by the
Engineer, a final pay request showling the value of the work will be prepared by
the Contractor as soon as the necessary measurements and computations can
be made. Al prior estimates and payments shall be subject to correction in the
final estimate and payment. The amount of this estimate, less any sums that
may have been deducted or retained under the provisions of the contract, will
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he paid to the Contractor as soon as practicable, after the Contractor has
furnished a sworn Affidavit in the form provided In Diviston Z of this Contract,
to the effect that all bills are paid and no sults are pending, and after the
Contractor has agreed In writing to accept the balance dug, as determined by
the County, as full settlement of his account under contract and of all claims in
connection therewlth.

3. The surety on the contract bonds consents, by completion of their portlon of
the affidavit and surety release subsequent Lo the Contractor's completion of
his portion, to final payment to the Contractor and agrees that the making of
such payment shall not relieve the surety of any of its obligations under the
bands.

0, Walver of Claims

1. The Contractor's acceptance of final payment shall constitute a full waiver of
any and all claims by the Contractor against the County arising out of this
Contract or otherwlse related to the project, except those previously made in
wilting and Identified by the Contractor as unsettled at the time the final
estimate Is prepared.

2, Neither the acceptance of the work nor payment by the County shall be
deamed to be a walver of the County's rights to enforce any cantinuing
obllgations of the Contractor hereunder or to the recovery of damages for
defective work not discovered by the County at the time of final Inspection.

E. Termination of Contractor's Responsibility

The contract wlll be consldered complete when all work has been completed and
has been accepted by the Engineer, The Contractor will then be released from
further obligation except as sef forth in his bonds and in this Division,

F, Recovery Rlghts, Subsequent to Final Payment

The County reserves the right, should an error be discovered In the partial or final
estimates, or should proof of defective work or materials used by or on the part of
the Contractor be discovered after the final payment has been made, to clalm and
recaver from the Contractor or his sureky, or both, by process of law, such sums as
may he sufficlent to correct the error or make good the defects in the work and
materials. :

5 MNANT TCO NT

The Contractor warrants that no person or selling agency has been employed or
retalned to soliclk or secure this Contract upon an agreement or understanding for a
commission, percentage, brokerage or contingent fee, except bona fide employees of
bona fide established commercial or selllng agencles maintained by the Contractor for
the purpose of securing business, For breach or violation of this warranty the County
shall have the Hght to annul this Contract without liabliity or, in |ts discretion, to
deduct from the Contract price or consideration, or otherwise recover, the full amount
of such commlssion, percentage, brokerage or contingent fee.
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16. LANDS FOR WORK AND ACCESS THERETO

A,

S

A

The County will furnish and define the limits of land for access to the constriction
site and for the site proper, All Information shown in the Contract Documents
constitutes the extent of land provided by the County. Any and all other lands
required by the Contractor shall be procured by the Contractor at the Contractot's
expense.

As the work progresses, the Contractor shall kesp the site reasonably clear of
rubhish, trash, waste and other disposable materials on a dlaily basis.

1. If the Contractor allows the site to hecome littered and unslghtly, any
payments btherwise due may be withheld untll the Contractor cleans up the °
elte to the satisfaction of the Engineer. If the Contractor falls to clean-up the
site, the County may choose to clean-up the slte at the Contractor's expense.

Temporary bulldings (storage sheds, shops, offices, etc,) may be erected by the
Contractol] only with the approval of the Engneer after obtaining Necessary
permits, and shall be built with labor and materlals furnished by the Contractor
without expense to the County. Such temporary buildings and/or utilities shall
ramaln the property of the Contractor and will be removed by him at his expense
upon the completion of the work. WIth the written consent of the Engineer, such
buildings and/or utilities may be abandoned and need not be removed.

The Contractor shall confine all construction equipment, the storage of materlals
and equipment and the operations of workers to the project site and land and
areas identified In and permitted by the Contract Documents, and shall not
unreasonably encumber the project ste with construction equipment ol other
materlal or equipment. The Contractor shall assume full responsibllity for any
damage to any such land or area, oF to the owner or occupant thereof, or any fand
or areas contiguous thereta, resulting from the performance of the work,

The Contractor Is responsible for ensuring and complying with any permit
requirements from Federal, State, County, or local agencles In the storage of
materlal on properties not under the control of Lake County. The Contractor shall
provide best management practices at storage sites to prevent erosion, hazardous
materlals contamination, or other contaminations from occurring.

ESTIGATIO

Each Contractor shall visit the site of the proposed work and fully acquaint himself
with conditions relating to construction and labor so that he may fully understand
ihe facllitles, difficulties and restrictlons attending the execution of work under the
contract, The Contractor shall thoroughly examine and be famillar with the
Contract Documents. Failure or omission of the Contractor to recelve or examine
any form, instrument, addendum or other documents, or to visit the slte and
acqualnt himself with conditions existing thereoh, shall in no way relleve the
Contractor from any obligation with respect to the Contract.
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The Contractor acknowladges that he has satisfied himself as to the nature and
location of the work; the general and local conditions, including but not restricted
to, those bearing upon transportation, disposal, handling and storage of materials;
availability of labor, water, electric power, roads; and uncertainties of weather,
rver stages, tides or shmilar physical conditions at the site; the conformation and
conditions of the ground; the character of equipment and facilities needed
preliminary to and during prosecution of the work,

The Contractor further acknowledges that he has satisfied himself as to the
character, quality and quantity of surface and subsurface matarials, obstacles, or
conditions to be encountered.

Any failure by the Contractor to acqualnt himself with any aspect of the work or
with any of the applicable conditions shall not relieve the Contractor from
responsibility for adequately evaluating the difficulty or cost of successiully
performing the work under the Contract Documents, nor shall it be consldered the
basis for any clalm for additional time or compensation.
| |

The County assumes no respohsibllity for any conclusions or Interpreta&:uns made
by the Contractor on the basis of the information made avallable by the County.
The County also assumes no responsibility for any understanding or
representations macde by its officers or agents during or prior to the execution of
this Contract, unless such understanding or interpretations are made in writing.

18. PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND
VEGETATION

A.

Location of existing structures and utilities provided in the Contract Cocurments are
approximate only. Any damage to existing structures or worl of any kind, or the
Interruption of a utility service resulting from failure to comply with the
requirements of the Contract Documents, shall be repaired of restored promptly
by, and at the expense of the Contractor,

The Contractor will preserve and protect all existing vegetation such as trees,
shrubs and grass on or adjacent to the site which do not unreasonably Interfere
with the construction as may be determined by the Engineer, The Contractor will
be responsible for all unauthorized cutting or damaging of trees and shrubs,
including damage due to careless operation of equipment, stockpiling of materials
or tracking of grass areas by equipment.

Care will be taken by the Contractor in felllng trees authorized for removal Lo avoid
unnecessary damage to vegetation that is to remain in place. Any lirbs or
branches of trees broken durlng such operations shall be trimmed without cutting
into the trunk and left with a clean cut and a small stub. The Contractor will be
llable for, or may be required to replace or restore at his own expense, all
vegetation that may be destroyed or damaged due to the Contractor's failure to

protect and preserve same as required herein,
i

. Where the Contractor hauls material or equipment to the projec'.'l: over roads anc
‘hridges on the State road system, County road system or City street system, and

such use causes damage, he shall Immediately, at his expense, repalr such road or
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bridge to as good a condition as before the hauling began. Such hauling shall be
conducted In accordance with ali applicable environmental and safety regulations.

E. The Contractor shall fully protect the work from loss or damage and shall bear the
cost of any such loss or damage until final payment has been made. If the
Contractor or any one for whom the Contractor is legally liable for is responsible
for any loss or damage (o the work, or other work or materials of the County or
County's separate contractors, the Contractor shall be charged with the same, and
any monles necessary to replace such loss or damage shall be deducted from any
amounts due the contractor.

£, Al existing manuments shown an these plans are to be preserved, if possible, Any
monuments damaged or destroyed without the express written permission of Lake
County, Including but not limited to horizontal and vertical contral points and
property corners, are to be restored at the expense of the Contractor by a
professional surveyor and mapper, licensed to do business In the State of Florlda.

1.9, OTHER WORK ;!

A The Contractor will cooperate with County forces or others who may be engaged In
authorized work prior to final completion of the project.

B. The Contractor shall cooperate with the owners of any underground or overhead
utility lines In their removal and rearrangement operatlons in order that these
operations may progress in a reasonable manner and that service rendered by
these parties will not be interrupted.

C. The County may perform other work related to the project at the site by the
County's own forces, have other work performed by utliity owners or let other
direct tontracts, If the fact that such other work 1s to be performed is not noted In
the Contract Documents, notice thereof will be given to the Contractor. If the
Contractor believes that such performance will Involve additional expense to the
Contractor or require additional time, the Contractor shall send written notlce of
fhat fact to the County and the Engineer within forty-elght (48) hours of belng
notified of the other work, If the Contractor fails to send the above required
forty-elght (48) hour natlce, the Contractor will be deemer to have waived any
rights It otherwise may have had to seek an extenslon to the contract time or
adjustment to the contract amount, The Contractor shall afford each utility owner
and other contractors (or the County, If the County Is performing the addltlonal
work with the County's employees) proper and safe access to the site and a
reasonable opportunity for the introduction and storage of materials and
equipment and the execution of such work and shall properly connect and
coordinate Tt work with thelrs, The Contractor shall not endanger any work of
others by cutting, excavating or otherwlse altering their work and will only cut o
alter thelr work with the written consent of the Engineer and the others whose
work will be affected. \

! !

D. If any part of the Contractor's work depends, for proper execution or results, upon
the work of any other contractor other than a subcontractor or utility owner, the
Contractor shall inspect and promptly report to the Engineer, in wiiting, any
delays, defects or othet problems in such other work that render it impossible for
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the Contractor to obtain proper execution or results. The Contractor's fallure to
report will constitute an acceptance of the other wark as fit and proper for
integration with the Contractor's work. '

20. TE

ATION

A, Termination for Default

1. The Contractor shall be considered in materlal defaulk of the Contract and such
default shall be considered cause for the County to terminate the Contract, In
whole or In part, as further set forth In this Section, for any of the following
reasons: :

g,

2,

Failing to begin the work under the D::ntfact Documents within the time
specified herein;

Falling to properly and timely perform the work as directed by the Engineer
or as provided for in the approved Construction Schedule;

' ¥

Performing the work unsuitably or neglacting or refusing to remove
materials or to correct or replace such work as may be rejected as
unacceptable, unsuitable or otherwise defective;

Discontinuing the prosecution of the work;

Failing to resume work that has been suspended within a reasonable lime
after heing notified to do so,

Becoming Insolvent or declared bankiupt, or committing any act of
bankruptcy;

Mlowing any final judgment to stand unsatisfied for more than ten (10)
days;

Making an asslgnment for the benefit of creditors;

Falling to obey laws, ordinances, regulations or other codes of any
governmental authority with jurisdiction on the project;

Failing to perform or abide by the terms or spirit of the Contract
Documents,

Failing to maintain contract security as required by the Contract
Documents.

2. The County shall notify the Contractor In writing of the Contractor's default, If
the County determines that the Contractor has not taken substantial steps
toward effecting a remedy or cure of the default or defaults in his performance
within seven (7) calendar days following receipt by the Contractor of written
notice of default or defaults, then the County, at its option, without releasing
or walving its rights and remedies against the Contractor's sureties, and
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without prejudice to any other rght it may be entitied to hereunder or by law,

¢ may terminate the Contractor's right to proceed under this Contract, in whole
or In part, and may take possession of the work and any materials, tools,
equipment, and appliances of the Contractor, take assignments of any of the
Contractor's subcontracts and purchase orders and complete the Contractor's
work by whatever means, method or agency which the County, in its sole
digcretion, may choose. [

3. If the County deems any of the foregolng remedies necessary, the Contractor
agrees [t shall not be antitled to recelve any further payment until after the
work 1s completed. All money expended and all of the costs, losses, damages
and exira expenses, including all management, administrative and other
overhead and other direct and indirect eXpenses, (including engineering,

< architectural and attorney’s fees) or damages incurred by the County Incident

to such completion, shall be deducted from the contract price, anc If such
expenditures exceed the unpaid balance of tha contract price, the Contractor
agrees to pay promptly to the County on demand, the full amount of such

i excess, including costs of collection, attorneys' fees (Including appeal) and
i irterest thereon at the maximum legal rate of Interest until paid.

4. The liability of the Contractor hereunder shall extend to and include the full
amount of any and all sums pald, expenses and losses Incurred, damages
custained and obligations assumed by the County In good faith under the bellef
that such payments or assumplions were necessary or required, In completing
the work and providing labor, materials, equipment, supplies, and other items
therefore or relating to the work, and in settlement, discharge; or compromise
of any dalms, demands, suits or judgments pertaining to or arising out of the
work hereunder.

[ %}

1 after notice of termination of the Contractor's right to proceed pursuant to
this subparagraph A It is determined for any reason that the Contractor was
not in default or that his default was excusable, or that the County s not
entitted to the remedles against the Contractor provided hereln, then the
Contractor's remedies agalnst the County shall be the same as and limited to
those afforded the Contractor pursuant to the Terminatlon for Convenience
subparagraph B below.

B. Termination for Convenience and Right of Suspension

1. The County shall have the right to tarminate or suspend this Contract, in whole
or In part, without cause upun seven (7) calendar days written notice to the
Contractor,

2. In the event of such termination or suspension for convenience, the Contractor's
sole recovery agalnst the County shall be limited to that portion of the contract
price earned through the date of termination or suspension, together with any
retainage withheld and reasonable tarmination or sUspension expenses incyrred,
but the Contractor shall not be antitled to any other or further recovery agalnst
the Caunty, including, but not limited to, damages and any anticlpated profit or
work not performed,
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21, SUBMITTALS
A, Schedule

1,

L

At or before the Pre-construction Conference, the Contractor shall submit a
preliminary Construction Pragress Schedule to the Engineer, The County will
review fthe schedule and provide the Contractor with comments. Within ten
(10) days after receipt of the County's comments, the Contractor shall deliver
to the Engineer a Construction Progress Schedule In a form satisfactory to the
Engineer and showing the proposed dates of commencement and completion
of each of the various subdivisions of work. A bar graph format is acceptable
for the Construction Progress Schedule.  If required by the Englneer, at of
before the Pre-construction Conference, the Contractor shall provide to the
County a breakdown of estimated monthly payments for the entire duration of
the contract perlod,

For lump sum contracls the Contractor shall also furnish the Englneer with a
detalled estimate giving a complete breakdown of the value of itams of work o
be pald for thk purpose of making partial paymentssthereon, The values
employed In making up this estimate and the schedule will be used only for
determining the basis of partial payment and will not be considered as flxing &
basls for additions to or deductions from the contract price.

The Construction Progress Schedule shall be updated by the Contractor. All
updates to the progress schedule shall be submitted for the Engineer's file.

The work shall be planned and carried out so as to minimize the Interruption of
exlsting services, andfor traffic, or as directed by the Englneer,

The Contractor Is to furnish the Engineer for approval a Traffic Control Plan
(TCP) that complies with the Manual on Unlform Traffic Control Devices
(MUTCD).

If a Mational Pollution Discharge Ellmination System (NPDES) Construction
Permit Is required for the Project, prior to construction the Contractor Is [0
furnish the Engineer a copy of the Stormwater Pollution Prevention Plan
(SWPPP).

B, Shop Drawings/Working Drawings

L.

Four (4) complete sets of detailed shop ot working drawings shall be furnished
by the prime Contractor to the Engineer for review and processing, The
submittal shall include all detalls, computations, materials, loads, stresses,
member sizes, deflections, and temporary connectlons for precasting.

All shop, working and erection drawings prepared by the Contractor or his

subcontractor, fabricator jor supplier shall be REVIEWED, DATED, STAMPED,

APPROVED, SEALED (If required), and SIGNED BY THE CONT RACTOR prior to

submission to the Engineer for review by the Engineer of Record, By

approving and submitting:shop or working drawings, the Contractor represents

that he has verified work requirements, fleld measurements, construction
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eriterfa, sequence of assembly and erection, access and clearances, catalog
qumbers and other similar data. Each submission shall indicate the
specification section of bid item number and page andfor shest number (o
which the submisslon applies. Under no circumstances will submittals be
accepted from subcontractors.

The Contractor shall indicate on the working, shop and erection drawings all
deviations from the Contract Documents and shall teermkze all deviations in the
letter of transmittal.

. gubmittals shall be made o the Engineer and will be distributed to the
appropriate Design Engineer of Record by the Engineer. The Contractor shall
icentify each submittal by contract number and title on the form provided by
the Englneer, Al submittals are to be transmitted Iin an expeditious manner to
ensure "next day delivery". After they have been reviewed by the Engineer of
Design  Engineer of Record, all submittals ghall he stamped elther "no
exceptions," "exceptions noted" or "rejected” with resubmittal required and
ll'eturned to the Contractor, | ;
< {

. Prior to receipt of the reviewed shop of working drawings from the County,
work done or materials ordered for items covered by the drawings shall be
done at the Contractor's risk,

Al submittals by the Contractor shall be made sufficlently In advance of the
scheduled start of the applicable construction operation to allow for shop
drawings review and for Contractor actlon required In addressing review
comments. The review perlod shall begin on the day the submittal |s recelved
In the office of the Engineer and shall be completed on the day the Englneer
transmits reviewed drawings to the Contractor.

_ The Contractor shall schedule the submission of shop drawing sheets (to be
dlscussed at the pre-construction meeting) so that approximately twenty-one
(21) days are allowed for review by the Engineer and Design Englneer of
Record for routine work, For more complex work, the number of coples and
the scheduled time for review shall be |ncreased proportionately to the
complexity of the work. Contractor submittals that are to be considered as
complex and requiring proportlonately greater review time include, but are not
limited to, the following:

4. Contractor submittals of alternative deslgn features or modifications to the
original design.

bh. Contractor submittals of complex deslgns, unusual construction or
equipment and methads requlving analysls of deslgn calculations,

. Material Safety Data Sheets Reguiremeant

If any chemicals, or materials or products containing toxic substances are to be
used at any time during this Contract, pursuant to completion of this Contract, the
Contrackor shall furnish a Materlal Safety Data Sheet to both the Lake County
Department of Risk Management and the Engineer, prior to commencing such Use,
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B, Materials

1, Delivery Tickets: The Contractor shall submit a copy of all delivery tickets for
materials used on the project, regardless of the basis of payment.

2, Job Mix For or Asphaltl Concrete: Attention Is divected to the provislons
of FDOT “STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION" 2010, and all supplemental specifications thereto which
require the submission of job mix formulas for asphaltic concrete, of the type
specified, at least fourteen (14) days before plant operations begin.  The
submitted formula shall be approved by the County. The Contractor shall
prepare the mix formula to be submitted fo the County.

3, Job Mix Formula for Portand Cement Concrete: Attention Is directed to the
requirement that job mix deslgn formulas for all Portland Cement Concrete, of
the type specified, be submitted at least fourteen (14) days prior to use on the

1 nroject, The submitted formulas shall be approved by the County and/or its

: agents prior o Its use. All concrete mix deslgns shall meet FDOT Concrete

' Class mix gquidelines or the requirements Included in the Technical
Specifications Included In these Contract Documents,

4, Al Job mix formulas shall be submitted to the Engineer.

22, RIGHT TO AUDIT

A. Al of the Contractor's records related to the performance of this contract shall be
open to inspection and subject to reproduction by the Engineer durling normal
working hours to the extent necessary to permit adequate evaluation and
verification of any invoices for payment, or claims, submitted by the Contractor or
any of his payees pursuant to the execution of the contract. such records shall
include, but not be limlted to, accounting records, written policles and procedures,
subcontractor flles, original estimates, estimating work sheets, correspondence
Change Order flles (Including the documentation of negotiated settlements), any
supporting evidence necessary to substantiate charges related to this contract, and
any records necessary to evaluate and verify direct and indirect costs (including
gverhead allocations) as they may apply to costs associated with this contract,

B. For the purpose of such audits, Inspections, examinations and evaluations the
Englneer shall have access to the said records from the effective date of this
contract, for the duration of the work, and untll thirty-six (36) months after the
date of final payment by the County to the Contractor for performance under this
contract. The Contractor hereby agrees to maintaln said records In safe and dry
storage untll the end of this time period,

C, The Englneer shall have access to the Contractor's facilities and all necessary
records in order to conduct audits in compliance with this Paragraph.
|
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93, INTEREST ON JUDGMENTS

In the event of any disputes between the parties to this contract, ncluding without
limited thereto, thelr assignees andfor assigns, arlsing out of or relating in any way o
this contract, which results in litlgation and @ subsequent judgment, award or detree
against either party, it is agreed that any entitlement to post judgment lterest, Lo
aither party andfor their attorneys, chall be fixed by the proper court at the rate of five
(5%) percent, per annuim, gimple Interest. Under no circlmstances shall either party
be entitled to pre-judgment interest. The parties expressly acknowledge and, to the
extent allowed by law, hereby opt out of any provision of federal or state statute not
in agreement with this paragraph.

24, DRAINAGE AND EROSION CONTROL ! \

The Contractor shall so conduct his operations and maintain the work in such condition
that adequate drainage and erosion control will be In effect at all times.

25. STANDARD SPECIFICATIONS ;o

Unless otherwise specified, the standard specifications to be used For this work shall
he the FDOT "STANDARD SPECIFICATIONS FOR  ROAD AND  BRIDGE
CONSTRUCTION," 2010, Divislons I & III, hereinafter referred to as "standard
Specifications,” except as amended under this Contract. Certain provisions of Division
1 of the "Standard Specifications will be incorporated by specific reference; those not
50 Incorporated are not part of this contract.

26, PRIORITY

In any Instance where there is an apparent conflct between these Speclal Provlsions
and the corresponding terms of the "Standard Specifications,” these provislons shall be
controlling.

. SURVEY AND ou

A, The Contractor shall be responaible for providing all Tines, grades, boundarles and
required survey andfor layout necessary 1o construct and inspect the project. All
centerline control polnts shall be established and maintained through the contract
perlod by the Contractor,

B. The Contractor shall employ or retaln the services of a Florida registered
Professional Land Surveyor to perform and supervise the establishment and setting
of the project centerline control at intervals not to exceed 500 feet. All primary
control polnts such as section COrners, polnts of intersection, polnts of curvature
and polnts of tangency shall be installed, referenced by acceptable standards, and
malntained through the contract period. Al stakes and points shall be clearly
marked and identified.

C. The Contractor shall employ or tetain the services of a Florida reglstered
professional Land Surveyor to perform and supervise the establishment of all
rights-of-way/boundary staking at all project eldelines.  Such staking shall be
established and maintalned by the Contractor's registered Professional Land
Surveyor along each sideline or perimeter at each station and all polnts of
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Intersection, points of curvature, and peints of tangency. All stakes shall be clearly
marked and |dentified. y

. The Contractor's registerad Professional Land Surveyor and all employees engaged
i survey efforts shall keep proper documentation of survey notes in hard bound
books. The use of digital data storage capabllities may be used in lieu of
hardbound books. Standard ASCIX files/format shall be used with software
compatibllity to that of the LCPWD. The Contractor shall submilt for approval the
selected format and software application(s).

. The Contractor may perform or select the option to employ a Florida registered
Professional  Engineer or registered | Professional Land Surveyor to provide
construction layout. *All layout and measurements shall be performad from control
and boundatles established and maintained by the Contractor's Florida registered
Professional Land Surveyor,

. The Contractor shall be responsible to perform all fayout in acceptable standard
methods. All items shall be clearly staked and marked. Roadway |tems shal| be
staked for horizantal alignment relative to the edge of pavement with appropriate
offset stakés. Al vertical grades should be referenced to the nearest even foot cuk
ar fill where practical, Tabulated cut/flll sheets are acceptable for utllity work
items, copies of which shall be furnished to the Engineer prior to the work.

Al calculations for Intermediate grades and locations shall be performed by the
Contractor. All calculations shall be transcribed in hardbound field books prior to
layout and staking.

The Contractor shall submit, for information only, a Survey and Layout Plan
comprised of the following:

1, Name, address and certificate number of the reglstered Professlonal Land
Surveyor to be in responsible charge of performing all survey control and
boundary wark.

2. Name, address and certificate registration number, if applicable, of the person
in responsible charge of performing all layout, measurements and calculations
for the project, If opted by the Contractor, This person must be a Contractor,
Professlonal Land Surveyor or Professional Engineer,

Stakes Set by County: The Englneer will provide all construction stakes establishing
tight-of-way limits,

Preservation of Stakes and Marks: The Contractor will be held responsible for the
preservation of all the stakes and marks. If any of the stakes or marks are
carelessly of willfully destroyed or disturbed by the Contractor, the cost of
replacing them shall be deducted from the payment for the work.
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28. LABORATQRY TESTING [
Cast of all required laboratory testing shall be borne by the County with the exception

of the cost of falling tests and subsequent re-tests which shall be borne by the
Contractor, Testing shall b in accordance with the Standard Specifications.

29, CONFORMITY OF WORK WITH PLANS

A. Al work performed and all materials furnished shall be In reascnably close
conformity with the lines, grades, cross sections, dimensions, and material
requirements, including tolerances, shown on the plans or Indicted jn the
specifications. ' i

C. In the event the Englneer finds the materials or the finished product In which the
materlals are used not within reasonably close conformity with the plans and
specifications, but that reasonably acceptable work has been produce, he ghall
then make a determination If the work shall be accepted and remain nj place; In
this event, the Enginesr will document the basis of acceptance by mntract
modification which will provide for an appropriate adjustment in the contract price
for such work or materials as he deems necessary to conform to his determination
hased on engineering judgment,

b. For base and surface courses, the finlshed grade may vary as much as 0.1 foot
from the grade shown In the plans, provided that all templet and straight edge
requirements are met and that sultable transitions are effected.

30. GUARANTEE

Al work shall be guaranteed for eighteen (18} months after completion and
acceptance of the work unless otherwlse specified. The guarantees are to be
construed as being supplemental in nature and In addition to any and all other
remedles avallable to the Owner under the laws of the State of Florida.

31. WARRANTY

The Contractor shall obtain and asslgn to the County all expréss warrantles given o
the Contractor or any subcontractors by any material suppliers, equipment o flxtures
ko be Incorporated Into the Project. The Contractor warrants to'the County that any
materials and equipment furnished under the Contract Documents shall be new unless
otherwise spacified, and that all work shall be of good quality, free from all defects
and In conformance with the Contract Documents, The Contractor further warrants o
the County that all materials and equipment furnished under the Contract Documents
chall be applled, Instafled, connected, erected, used, cleaned and conditioned In
accortance with the instructions of the appllcable manufacturers, fabricators, suppliers
or procéssors except as otherwlse provided for In the Contract Documents. Unless
otherwise specifled, IF within eighteen (18) months after final completion and
acceptance, any wark 1s found to be defective or not in conformance with the Contract
Documents, the Contractor shall correct 1t promptly after receipt of written notice from
the County. The Contractor shall also be responsible for and pay for replacement or
B-24




repalr of adjacent materlals or work which may be damaged as a result of such
replacement or repair, These warranties are in addition to those implied warranties to
which the County |s entitled as a matter of law.




DIVISION W
BID EORM

&, Robarls Contracting, [ne.

COMPANY NAME

NOTE: BIDDER SHALL SUBMIT BID 10 DUPLICATE ON FORM PROVIDED HEREIN.

BID
1 OF
0.4, Roberls Contracting, I, I
{Mame) T )
3372 Capilal Clrcie ME, Tallahasses, FL 32308
' {M [2ss) o

280 }E:.ECIBI}
(Phone Mo.}

FOR

Bic No, 12-0008

Cr-44 Intersection with CR-44 Leg A
Project Mo, 2011-07

Lake County, Florlda

Submitted Octeber 13, 20"

TO THE COUNTY OF LAKE, FLORIDA:

We, the underslgned, hereby declare that no person or persons, firm o corporatlon, other
tlvan the undersigned, are interasted In this proposal, as principals, and that this Bid is
made without collusion with any persan, firm or corporation, and we have carefully and to
our full satisfaction examined the Special Provisions and form of Contract and Bond,
together with the approved Plans and Specifications for the above described project, and
that we have made a full axamination of the location of the proposed work and the source
of supply of matetfals, and we hereby agree to furnish all necessary labor, equipment, and
materlals, fully understanding that the quantities shown herewith are approximate ohly,
and that we wil fully complete all' necessary wotk In accordance with the Plans and
spedfications, and the requirements under them of the Englneer, within the time fimit
specified In this Bid for the following unlt vafues, to-wit: '

W1




BID FORM — TABULATION OF ESTIMATED QUANTITIES
CR-44 INTERSECTION WITH CR-44 LEG A

PROJECT NO. 2011-07, BID NO, 12-0008

b DESCRIPTION UNIT| UNITPRICE | QUANTETY | AMOUNT
\ |wostwizaton e g0mee |
, fwamcoonmoL 1S E;.{,‘w;_w _I P soecoe0
3 [CEARANDGRUS i 5 Aggcon L |kssoceee
4 [EXCAVATION CUT o ¥ 200 \ZoD b Z:4owS® |
5 [BCAVATIONFILL et |\ vom = & o, 20
6 |GRADING/FINAL DRESSING T | zecnss | 42 conso
4 lh TYPE B STABILIZATION (40 LBR) T [Aaee | zmso  [t8@e=?
' o e e e | pes fmemr
g {29 TYPE b STABILIZATION (40 LER) oy |k mee gy '*emt-;_qg o
10 Jo* LMEROCK - & e o

i1 Mok @) sv |® @ vo £a5
12 {10 LIMEROCK (2-LIFTS) 8 |% oo 2520

_'l?:'l 1" MIdEsLE 5P-0.5 - j‘i; (& (0w 21,905
14 {2 MINIVUM SP-9.5 (2 - 1* LIFTS) e | o i 145

(15 |2 MINIMUM 5P-12.5 1Tsr iy o B o
6 |1" MILLING ) Sv ﬁz,; 450
47 |2 MILLING ) - 8Y M 2w - 4l
19 |BASEREMOVAL Y W zeo A \ o0
19 |ASPHALT REMOVAL s % ‘-"_ﬂ. | vwes
2 [PRIMEANDSAND _év__i: G _'-_;'.-,'5-4.:‘.'-

21 [TACK COAT B T _ :;l,mg
22 [ASPHALT DRIVEWAY CONSTRUETION sy _-{q @ 0o we

25 |CONCRETE DRIVEWAY CONSTRUCTION 5§ wees | Ass
2 |18 RCP o T & soe T

_2‘5_ TF_&EL‘.ED‘LFAL B R -F._LS l,{'_ | poowe ||.

26 |STORM PEPE CLEANING LS % 2ewmes 80 1

—E? wprgnmusr : - EA P Eé-_w;l.,u TR
28 [P-B MANHOLE EA 1§ \poops | L %

20 [SOLID INLET COVER WITH RING EA Qall,'#; oo P
30 [STRUCTUREREMOVAL s | qomes |
CONTINUED NEXT PAGE 3 i o




RID FORM — TABULATION OF ESTIMATED QUAN'ITHEB
CR-44 INTERSECTION WITH CR-44 LEG A
_ PROJECT NO, 2011-07, BID NO. 12-0008 L
[ILEN DESCRIPTION UNIT| UNITPRICE | QUANTITY | AMOUNT
| 31 [FROSION CONTROL B s E]@ G oo
32 |SILT FENCE e k0@ Bope [tBoBO0"
o5 Bl R e T N i T
33 |sop sy bz |5 oae b 20, poad®
34 [THERMOPLASTICSTRIPING R LS_’jI B, EoE L & Boeahe
45 |STRIFING REMOVAL s B Loe \ % .00
36 |ROADWAY SIGN REMOVAL/INSTALLATION 15 & ze=n | B i
37 |FENCE RELOCATION/INSTALUATICN 15 (B 2, o0 \ d 2 0me w0
36 |BUS STOP SHELTER REMOVAL 15 i o { e
39 (PAYMENT/PERFORMANCE BOND 15 2,500 \ e 3, Goran?
i 0 'II'#PDES PERMIT L5 e \ % dem |
H | [porTARE TOILET 15 ¥ gre \ & oo o
42 | ggpepey Letqot Ty _"'-‘"—-_di Y2, m 1 * ‘Hﬂf‘ﬂ'"ﬁ?
N EX T % (200 \orad 23, 5dus
44 '
45
o e e —
TETAL LUMP SUM BID (FIBURES):
PRI * goz a2
TOTAL LUMP SUM 81D (WORDS): A R oA SRR TS S0 USE
e vcn b vspd i S S s
NUMBER OF CALENDAR DAYS TO COMPLETE 120




‘The undersigned further agrees to execute the Contract within ten (10) calendar days after
recelpt of notice of award, and within the tme frame of Divislon X,

The undersigned further agrees to bear the full cost of malntaining all work untll the final
acceptance.

The undersigned further declares that his Bld is based on specifications as modiffed by the
following Addenda:

Addendum No. __\ ___ Dated Qlez.___ Addendum No. Dated
Addendum Mo, _ 2 Daked EIE __ Addendum No. Datec SPTOREPUY
Addendum Wo. _ 3  Dated _tel4-  Addendum No. ______ Dated '

The undersigned Contractor's address and principal place of business Is
3372 Capital f:lrrh;HE, Tallahasses, Fl 32300

IF Contractot is a corporation list the names, titles, and business atdresses of Iis President,
Secretary and Treasurer;

El

1., PRESIDENT Charles W, Reberls 1l Adldress 33‘F2ICaplnaI Girgla ME, Tall%hﬂ;l.‘.ﬂ&. FL 32208

(Name)

2. SECRETARY Jory Lesiis - Adcdregs 3272 Capital Clrcla MEE, Tathi_;isE."EL 32508
{(Mamea)

3, TREASURER Charles W. Robarts I o B Address 3372 Capltal Gircte WE, Tallahassee, FL 32308
(Name)




Sald corporation Is qualified o do business [n the State of Florlda.
.\, Roberls Conlrasting, Ine,

Carparate }m '
By X@ :f-"’ éj Ve

Sharles W. Robarls Il ~ President
(Print Name}

#HCORPORATE SEAL™H*

or Qﬁliﬁﬂng Agent

CUCORETOGICEE ] BOEEIE

; Contractor's Reglstiation or Certification No.

¥ Contractor is not a corporation, list the name(s) and buslness address(es) of s
owmner(s), joint venturers of partners:

1, ~ Mddress .
(Name)
2 __Addiess —
(Name)
a Address___ S
(Name}

The sald company or business entlty Is a sole proprietorship, partnership, or joint venture
and Is trading and dolng business as (Company
Name).,

By

Mame of Firm? Quab]ﬁfinﬁg&nt

Contractor's Registration or Certification No.




FLORIDA TRENCH SAFETY ACT CERTYFICATION AND DISCLOSURE STATEMENT

The underslgned acknowledges the requirements of the Florida Trench Safety Act (Section
553.60 et. seq. Florlda Statutes),

A, The Bldder Further acknowledges that the Florida Trench Safely Act (the Act)
establishes the Federal excavation safety standards sef forth at 20 C.F.R, Section 1926.650
Subpart P, as the interlm state standard untll such time as the State of Florida, through its
Department of Labor and Employment Security, o any successor agency, adopts, updates
or vevises said Interim standard, This State of Florlda standard may be supplemented by
speclal shoring requirements established by the State of Florlda or any of ts political
subdivisions.

B, The Bldder, as Contractor, shall comply with all applicable excavation/trench safety
standards,

C. The Contractor shall conslder the geotechnical data available from the County, if any,
the Contractor's owhn sources, and all other relevant information In its design of the trench
safety system to be employed on the subject Project. The Contractor acknowledges sole
responsibilitles for the selection of the data on which [t relies in deslgning the safety
system, as well as for the system Itself.

D. The amounts that the Bldder has set forth for pipe Installatlon Includes the following
excavatlon/trench safety measures and the linear feet of trench excavated under each
safety measure. These units, costs, and unit values shall be disclosed solely for the
purpose of compliance with procedural requirements of the Act. Mo adjustment to the
Contract tme or price shall be made for any difference in the actual number of finear feet
of trench excavation, except as may be otherwise provided In these Contract Documents.

Trench Safiety Unlts of Unlt Unlt Cost Extended Cost
Measure Measure (Quantity)
{Description) (LF, SF)
A, 1pteep el et |22 % (opom
8,
C.
0.
E;
(%,

For Information Only, Not for Payment Purposes $___ o2

Bidder may use additional sheets as necessary Lo extend this form.




Fallure to complete the above may vesult In the bld being declared non-responsive,

E. The amount disclosed as the cost of compliance with the applicable trench safety
requlrements does not constitute the extent of the Contractor's obligation to comply with
salel standards. The Contractor shall axtend additional sums at no additional cost ta the
County, if necessary, to comply with the Act (except as may otherwise be provided).

. Acceptance of the bld to which this cerfiflication and disclosure applles In no way
represents that the County of lts representative has evaluated and thereby determined that
the above costs are adequate ko comply with the applicable trench safety requirements nor
does It In any way relieve the Contractor of lis sole responsibility to comply with the
applicable trench safety requirements. .

G Roherts Conlracking, InG,

: Cﬂmp?nv
/7 //51 7
/ L7 /{ﬂéff 5 . -
Name and Title Charles W, Roberta 11l - Presldent

Address:
a372 Capilal Clrola NE

Tallshasses, FL 32308

Telephone: (860 ) 385:5060

W-7



THE AMERICAN INSTITUTE OF ARCHITECTS

AlA Docoment A3T0

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, thatwe C.W. Roberts Contracting, Inc.

gl Ensgal Tulk name and addici o legal slla af Coutrating
3372 Capltal Cirele ¥E, Tallahaspec, FL 32308
as Princdpal, herelnafter called the Principal, and
Wastarn Eu]‘.’Ety Eﬂmpany Elgie Ingerl Il name shd atldiess o lagal vitle of Sarely|

.0, Box 5099, Sioux Falleg, 8D |
& corporatlon duly orpantzed under the laws of the State of Florida

as Surety, herelnafter called the Surety, are held and frmly bound unto
Liake nty Boatd of Coun £y cimnlasioners |Here fnseet Tuld narae 4nd addrees or Tegah tdla oF Craner)

315 W, Main Btreet, 4th Floor, Room 416, Tavaros, Fh
a3 Obllges, herginafter called the Obligee, in the sum of

5% of Bid Dollars ($8/8 )
tor the payment of which sum well and traly to be made, the said Princlpal and the sald Surety, bind

ourselves, our heirs, executors, administrators, successors and ass|gns, jointly and severally, flrmly by
these presents. '

WHERLAS, the Principal has submitted a bid for
CR=44 Tntersection wikh CR-44 Leg A
Froject Mo. 2011-07, Bid No. 12-0008

fHeia Enatan full oy, address sl dogapon af prajen]

MOW, THEREFORL, if tho Obliges shall accupt the bid of the Peinchpal and the Principal shall enter lato 4 Gomeact
with tha Obligee in accordance with the lerms of such bid, and give juch bond or bonds as may be specifled in the bidding
af Contract Documants with gead and sufficlenl surety for Lha Takihdul parformance of such, Euul:rau and Tor the prompt

payment of labor and materlal fusnbstied In the prosacution thereal, or in the evant of e fallice of the Frinclpal 1 anter

suth Contracl amd glve such bond or bonds, I the Pelncipal shall pay te die Gbligee the difference not 1o oxceed (s penly
hersot batwau the amount specified In said bid and such largar anount for which the Obliges my 1o good faith tontract

welihs anothec party 1o pedform the Work covered by said Bbid, than this eblipation shll fie noll snd veld, othervise to wemain
fr full farca ol effect,

Sipned and sealed tlis 13th day of October, 2011 WY

x C.W, Roberts Contracting, Inc.
Goovy leoat e 7 g i
ﬂ _f’ fieltriess) . i nﬁ‘/ /4 : (5,-—:&2_:.—
bt

Title, :
Charles W. Rober Li, Prefident

[! ﬁ . E C ‘ Vestern Sursly Company i .
/,ﬁﬁé y ,!,_.}L,L .....:mm
Witaoss) . f %
0 ﬂ "
lice 8. Danlels T e
A - William [ stuutmllﬂw ~

hbtoaney in Fact
Florida Resident Agent - Lle. @ A255913

ALA DOCUMENT AST0 + BID BOMIT « ALA B+ FEBRUARY 1570 ED » THE AMERICAH
IHSTITUYE OF ARCHITECES, 1235 Y. AVE,